
1329 State Street   Cayce, SC  29033                  803 765 0838                                 compass5partners.com 

Compass 5 Partners, LLC 

 

Addendum Number One 
 
Date of Issue: 03/05/15 
 
Project: USC South Tower Bathroom Renovations 
Project Number:  H27-6108-MJ 
 
 
TO:  ALL BIDDERS OF RECORD 
 
This addendum modifies the Contract documents only in the manner and to the 
extent stated herein and shown on any accompanying drawings and will become 
part of the Contract Documents.  Except as specified or otherwise indicated by 
this Addendum, all work shall be in accordance with the basic requirements of 
the Contract Documents. 
 
BIDDERS SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM IN THE SPACE 
PROVIDED ON THE BID FORM.  FAILURE TO DO SO MAY CONSTITUTE A 
REASON TO REJECT THE BID. 
 
This Addendum consists of eleven (11) pages including this document and the 
following: 
 

I. Enclosures: 
 

1. Pre-Bid/General Contractor’s Sign-In Sheets (7 pages) 
 

II. General Information: Questions and Answers 
 
The pre-bid discussion items and subsequent questions were reviewed.  The 
following points for clarification are as follows: 
 

     1. ABATEMENT SUB-CONTRACTORS: Abatement Sub-Contractors were 
not required to attend the Mandatory Pre-Bid Conference; however, the 
following 3 Abatement Sub-Contractors who did attend the Pre-Bid 
Conference have been deemed as qualified to perform the work of this 
contract per the specifications: 

 
Asbestos & Demolition 
Northstar Demolition and Remediation 
NEO Corporation 
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This does not in any way restrict who the General Contractor may use to 
perform the abatement work on this project as long as the subcontractor 
selected meets ALL of the qualifications listed in the specifications. 
 
2. ANTICIPATED PROJECT MILESTONE DATES:  The project schedule 
was discussed to highlight the limited time schedule and importance of 
completing the project within the anticipated time frame as described in the 
Contract Documents.  
 

Advertise      02/19/15 Thursday 
Pre-Bid     03/03/15 Tuesday 
Addendum No 1    03/05/15 Thursday 
Final Day for Sub. Request  03/07/15 (Saturday,10 days) 
Final Day for Questions   03/10/15 Tuesday Close of Business 

LAST/Final Addendum    03/12/15 3:00 PM, Thursday  
(no later than 120 Hours Prior to Bid if issued)   
Bid Receipt      03/17/15 Tuesday, 3:00 PM 
Award      TBD 
Notice to Proceed    TBD – ASAP 
Substantial Completion   7/21/15 – (72 Days) 
Final Completion of Construction  7/28/15 Completion (79 days)  

 
    

III. Changes to the Specifications:  
 

 
1. SECTION 011400  – WORK RESTRICTIONS 

Make the following revisions: 
 
Delete Sub-Section 1.1.B in its entirety and replace with the following: 
 
‘Parking is allowable only in designated areas as confirmed with the Owner’s 
Project Manager and is subject to change.  Between May 11 and July 28, up to 
100 spaces can be made available to the Contractor in the Bull Street Parking 
Garage free of charge. Contractor shall coordinate and manage construction 
team’s access to available parking spots and may need to coordinate van access 
from alternate parking areas in remote locations. Contractor shall not include 
Bull Street Garage parking costs in the bid price.’ 
 
 

2. SECTION 011400  – WORK RESTRICTIONS 
Make the following revisions: 
 
Delete Sub-Section 1.4.A.2 in its entirety and replace with the following: 

 
‘A Project Manager is required for this project and shall not double as the Site 
Superintendent.’ 
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3. SECTION 013100 – PROJECT MANAGEMENT AND COORDINATION 
Add Sub-Section 1.8.G as follows: 
 
‘G. The Contractor’s Site Superintendent shall meet with the Architect on site daily to 
review progress of work.’ 
 

4. SECTION 013200 – CONSTRUCTION PROGRESS DOCUMENTATION 
In Sub-Section 2.2.A, delete ‘Notice of Intent to Award’ and add ‘Notice to Proceed ’. 
 

5. SECTION 002080 – ASBESTOS ABATEMENT 
Following page 30, delete 11 x 17 drawing sheet ‘AB-1 Design Development Drawings’. 
 

6. SECTION 093013 – CERAMIC TILE 
Delete Sub-Section 1.3.A.1 in its entirety and replace with the following: 

 
‘A dedicated Site Superintendent shall be on site during working hours and when any tile   
and related work is underway.  This person shall not double as an installer of tile and 
related work.’ 

  
7. SECTION 093013 – CERAMIC TILE 

Add Sub-Section 1.3.A.3 as follows: 
 
‘All installers shall receive manufacturer’s training for all tile and related materials prior to 
commencement of work on site or as they join the crew.’ 

 
8. SECTION 102800 – TOILET AND BATH ACCESSORIES 

In Sub-Section 1.5.A.1., delete ‘Bobrick Model B-270 Surface Mounted’ and replace with 
the following: 
 
‘SCENSIBLES combo unit CDSS – Stainless’. 
 

9. SECTION 220010 – GENERAL PROVISIONS – PLUMBING  
In Sub-Section 2.5.A, delete ‘Category D Buildings’ and replace with the following: 
 
‘Category C Buildings’. 
 
 
 
IV. Changes to the Drawings:  

 
 

1. SHEET G002 / Wall Type 2C    
    Add one layer 5/8” cement board between stud framing and kerdi board. 
 
2. SHEETS A101 / A1  
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    In bathroom 006, delete toilet accessory ‘D’ and replace with toilet accessory ‘A’. 
 
3. SHEETS A101 and A102 Keyed Renovation Note 6  
     Delete the words ‘AND SHELF’. 

 
4. SHEETS A101 and A102 Toilet Accessories K    

Delete the words ‘B-270 SURFACE MOUNTED SANITARY NAPKIN DISPOSAL’ 
and replace with  ‘SCENSIBLES COMBO UNIT CDSS’. 
 

5. SHEET A701 and A702 Material Legend SS2 Delete ‘DUPONT CORIAN TBD’ 
and replace with ‘CORIAN - ARCTIC ICE. 

 
6. SHEET E101 Detail 1 in Bathroom 008 Existing to remain 2x2 lighting fixtures 

will be replaced with new OCFI 2x2 fixtures.   
 
7. SHEET E102 Detail 1  Delete all type ‘D’ fixtures and corresponding Note 8. 
 
8. SHEET E202 Detail 1  Delete  ‘2nd FLOOR - 9th FLOOR ‘ and replace with ‘2nd    

 Floor – 18th  FLOOR’. 

 
 

V. Prior Approvals  
 

NOT USED. 
 
 
END OF ADDENDUM ONE 
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